


NOTE

1. CONTRACTOR TO SUMMIT SHOP DRAWING & NOTIFICATIONS FOR EDS APPROVAL PRIOR TO CONSTRUCTION. ALL SHOP DRAWINGS MUST BE REVIEWED ON SITE BY CONTRACTOR. CONTRACTOR TO REPORT TO ID IN WRITING OF ANY DISCREPANCY.
2. ASHA BUILD PERMITS TO BE VERIFIED.
3. CONTRACTOR MUST SUBMIT TO CONSULTANTS DRAWINGS FOR REVIEW OF MECHANICAL AND FIRE SERVICES INFORMATION.
4. LIGHT SWITCHES LOCATING ARE FOR REFERENCE ONLY. ACQUICITY TO PROVIDE FINAL LIGHTING CONSULTANTS DRAWING. SWITCHES SETTING OUT TO REFER TO KIDS BURNING. KITCHEN SINKS TO REFER TO CHILDREN'S PLAY AREA SHOP DRAWINGS.
5. ALL SETTING OUT OF WALL, CEILINGBOARD AND FLOORING ON CONSTRUCTION TO BE CONFIRMED BY ID PRIOR TO CONSTRUCTION.
6. STONE FINISHES SETTING OUT PLANS ON FLOORS AND WALLS MUST BE REVIEWED BY ID FOR REVIEW & APPROVAL PRIOR TO PRODUCTION & INSTALLATION.
7. SIGN PLANS MUST BE REVIEWED & APPROVED BY ID PRIOR TO PURCHASE.
8. ALL POWER, DATA, VOICE, AIR, FIRE SERVICE COORDINATE POINTS THAT ARE TO BE SET OR FRONT OF HOUSE AREAS MUST BE SUBMITTED BY ID & COVERED BY ID PRIOR TO INSTALLATION.
9. CONTRACTOR HAS 30 DAYS AFTER APPROVAL BY ID FOR REVIEW & APPROVAL PRIOR TO PURCHASE.

??

1. ?????????????????????????????
????????????????????????????
????????????????????????????
2. ?????????
3. ?????????????????????????????
4. ?????????????????????????????
????????????????????????????
????????????????????????????
5. ???????????,??,????????????
????????????
6. ???????,????????????????????
??????????
7. ?????,????????????
8. ?????????????????????,??,??,??
8. ?????,????????????????????



KEY PLAN L2